MAINTENANCE OF TRAFFIC GENERAL NOTES

1. THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN AND REMOVE ALL SIGNS, BARRICADES, ) 25.0" E-E 25.0° E-E
FLAGGERS, PAVEMENT STRIPING AND OTHER TRAFFIC CONTROL DEVICES AS MAY BE NECESSARY r
FOR THE PURPOSE OF REGULATING, WARNING OR GUIDING TRAFFIC. PROPER PLACEMENT AND 8.0'% 12.0° 2.0’ 11.0° 10.0’ 2.0 13.0”
MAINTENANCE OF ALL TRAFFIC CONTROL DEVICES SHALL BE THE SOLE RESPONSIBILITY OF THE } . . : Loy : . o .
CONTRACTOR AND MUST BE IN ACCORDANCE WITH THE APPLICABLE PARTS OF SECTION 701 OF EX PARKING WORK ZONE SOUTHBOUND LANE SOUTHBOUND LANE WORK ZONE
THE STANDARD SPECIFICATIONS, THE ILLINOIS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES
FOR STREETS AND HIGHWAYS AND THE HIGHWAY STANDARDS. TRAFFIC CONTROL DEPICTED ON
THE CONSTRUCTION STAGING PLANS IS THE MINIMUM REQUIREMENT. OTHER WORK OR SIGNING ﬁ ﬁ

'

Y _

MAY BE REQUIRED BY THE ENGINEER.

2. THE CONTRACTOR SHALL MAINTAIN ONE SOUTHBOUND LANE OF TRAFFIC FLOW AT ALL TIMES
DURING CONSTRUCTION ON NORTH OAK STREET.

3. THE CONTRACTOR SHALL USE PAVEMENT MARKING TAPE TYPE III FOR TEMPORARY LANE 7‘/7“ 7‘]‘ VA AY Y NSy ' 1 VAV AY A A Y Ay /"
MARKINGS ON ALL PERMANENT PAVEMENT. PAINT PAVEMENT MARKINGS MAY BE USED ON vl Ll —W / /// : 1 ///// //T/ (1
ALL SURFACES TO BE REMOVED OR RESURFACED. LA LN AL L AN e (- VA L L L L wave
4, 47 SOLID LINES SHALL BE USED TO DEFINE OUTSIDE LANE LINES DURING MAINTENANCE OF @ C)
TRAFFIC.

5. ACCESS TO PROPERTIES AND SIDE STREETS UNLESS OTHERWISE NOTED SHALL BE PROVIDED STAGE 1 — NORTH OAK STREET (SOUTHBOUND) STAGE 2 — NORTH OAK STREET (SOUTHBOUND)

AND MAINTAINED DURING CONSTRUCTION. ANY ACCESS CLOSURES SHALL BE COORDINATED + + 15+
WITH THE PROPERTY OWNERS WITH AT LEAST TWO WORKING DAYS IN ADVANCE. STA. 126+50 TO STA. 115+05 STA, 125+00 TO STA. 115405

6. ALL EXISTING PAVEMENT MARKINGS IN CONFLICT WITH THE TEMPORARY PAVEMENT MARKINGS
SHALL BE REMOVED OR COVERED BY MEANS APPROVED BY THE ENGINEER. THIS WORK WILL
BE PAID FOR PER SQUARE FOOT OF ‘WORK ZONE PAVEMENT MARKING REMOVAL".

7. TYPE I OR Il BARRICADES EQUIPPED WITH ONE-WAY FLASHING LIGHTS WILL BE REQUIRED AT , 25.0"
ALL OPEN TRENCHES, EXCAVATIONS, OPEN OR EXPOSED SEWER TRENCHES, AND AT ANY OTHER . 25.0" E-E - i_
LOCATIONS DESIGNATED BY THE ENGINEER. 8.0+ .o 2.0’ .0 8.0’ ‘ B.O%

8. THE CONTRACTOR SHALL INFORM THE ENGINEER OF ANY STAGE CHANGE AT LEAST TWO WORKING EX PARKING WORK ZONE SOUTHBOUND LANE EX PARKING PR PARKING SOUTHBOUND LANE WORK ZONE WORK ZONE

-+

10.0° _, 2.0 13.0" 8.0'%

DAYS IN ADVANCE OF THE CHANGE.

ANY DAMAGE CAUSED BY HIS WORK SHALL BE REPAIRED TO THE SATISFACTION OF THE ENGINEER
AT THE EXPENSE OF THE CONTRACTOR. ﬁ

12. THE CONTRACTOR WILL PROVIDE AND INSTALL TWO (2) WEIGHTED SAND BAGS ON EACH BARRICADE USED.
(TYPE 1 OR TYPE Il ONE (1) WEIGHTED SAND BAG ACROSS EACH BOTTOM RAIL.) ALL TYPE III BARRICADES
SHALL REQUIRE A MINIMUM OF FOUR (4) SANDBAGS PER BARRICADE.

AV ey T S A A
13, THE CONTRACTOR SHALL BE REQUIRED TO FURNISH UP TO THO () CHANGEABLE MESSAGE SIGNS FOR (L2 [[—W /// I | | ///// / ///[/Z/"
THIS PROJECT. THE SIGNS SHALL BE OPERATIONAL TWO WEEKS PRIOR TO ANY LANE CLOSURES AND SHALL Ll AL LA LA éﬁ ..... % $ (L L L LLLANL L2
® O ©

BE LOCATED AS DIRECTED BY THE ENGINEER. ANY RELOCATION OF THE SIGNS DIRECTED BY THE ENGINEER ()

DURING CONSTRUCTION WILL NOT BE PAID FOR SEPARATELY. BUT SHALL BE INCLUDED IN THE COST OF ThE
STAGE 1 — NORTH OAK STREET (SOUTHBOUND} STAGE 2 - NORTH OAK STREET (SOUTHBOUND)
STA. 115+05 TO STA. 108+30 STA. 115405 TO STA, 108+30
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9. EXISTING TRAFFIC CONTROL DEVICES ARE TO BE PROTECTED FROM DAMAGE BY THE CONTRACTOR. ; ﬁ
|

MAINTENANCE OF TRAFFIC LEGEND

@ TYPE II BARRICADES, SPACED PER HWY STD.
@ TEMPURARY PAVEMENT MARKING LINE 4
® PROPOSED PAVEMENT RECONSTRUCTION
@ PROPOSED COMBINATION CONCRETE LURB
SUGGESTED CONSTRUCTION STAGING AND CLTIER
1 = MAINTENA RAE ®  EXISTING PAVEMENT
- PLACE TEMPORARY CONSTRUCTION SIGNAGE AND BARRICADES NECESSARY FOR STAGE I CONSTRUCTION
- PLACE TRAFFIC DETOUR SIGNING ® EXISTING CURB AND GUTTER
- REMOVE ALL CONFLICTING PAVEMENT MARKINGS
- SHIFT TRAFFIC AS INDICATED @ EXISTING SHOULDER (PARKING AREA)
STAGE 1| - CONSTRUCTION
Ta NSTRUCTION PROPOSED PARKING AREA
NORTH OAK ST, - REMOVE EXISTING PAVEMENT AS INDICATED, PERFORM EARTHWORK AS REQUIRED.
CONSTRUCT STORM SEWER, CURB AND GUTTER, PAVEMENT RECONSTRUCTION, > DIRECTION OF TRAFFIC
SIDEWALK AND DRIVEWAYS.
WEST BARTLETT RD. - PERFORM RESURFACING AS INDICATED.
STAGE 11 - MAINTENANCE OF TRAFFIC
- ADJUST TEMPORARY CONSTRUCTION SIGNAGE AND BARRICADES NECESSARY FOR STAGE II CONSTRUCTION.
- REMOVE ALL CONFLICTING PAVEMENT MARKINGS.
- SHIFT TRAFFIC AS INDICATED.
STAGE 11 - CONSTRUCTION
NORTH 0AK ST. - REMOVE EXISTING PAVEMENT AS INDICATED, PERFORM EARTHWORK AS REQUIRED.
CONSTRUCT STORM SEWER, CURB AND GUTTER, PAVEMENT WIDENING, SIDEWALK AND
DRIVEWAYS.
WEST BARTLETT RD. - CONTINUE RESURFACING AS INDICATED.
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